

BID TABULATION
WEST BIG HILL WATER DISTRIBUTION
ARRA PROJECT # 5510029-003

9/25/2009

PAGE 1 OF 2

Item No.	Item	Unit	Estimated Qty.	Engineer's Estimate		Ford Construction		Mountain Cascade		Moyle Excavation		Mozingo Construction	
				Unit Cost	Total	Unit Cost	Total	Unit Cost	Total	Unit Cost	Total	Unit Cost	Total
1	Sheeting, Shoring & Bracing	LS	1	\$ 5,000	\$ 5,000	\$ 500.00	\$ 500.00	\$ 5,000.00	\$ 5,000.00	\$ 120,000.00	\$ 120,000.00	\$ 8,000.00	\$ 8,000.00
2	Mobilization and Demobilization	LS	1	\$ 100,000	\$ 100,000	\$ 150,000.00	\$ 150,000.00	\$ 100,000.00	\$ 100,000.00	\$ 59,500.00	\$ 59,500.00	\$ 70,000.00	\$ 70,000.00
3	Rock Excavation	CY	950	\$ 150	\$ 142,500	\$ 40.00	\$ 38,000.00	\$ 100.00	\$ 95,000.00	\$ 80.00	\$ 76,000.00	\$ 35.00	\$ 33,250.00
4	8-inch Diameter Pipeline, Class 200 C900 PVC	LF	1,300	\$ 55	\$ 71,500	\$ 75.00	\$ 97,500.00	\$ 52.00	\$ 67,600.00	\$ 52.90	\$ 68,770.00	\$ 49.00	\$ 63,700.00
5	8-inch Diameter Pipeline, Class 150 C900 PVC	LF	1,130	\$ 52	\$ 58,760	\$ 56.00	\$ 63,280.00	\$ 50.00	\$ 56,500.00	\$ 50.90	\$ 57,517.00	\$ 48.00	\$ 54,240.00
6	6-inch Diameter Pipeline, Class 200 C900 PVC	LF	7,555	\$ 50	\$ 377,750	\$ 66.00	\$ 498,630.00	\$ 40.00	\$ 302,200.00	\$ 47.75	\$ 360,751.25	\$ 47.00	\$ 355,085.00
7	6-inch Diameter Pipeline, Class 150 C900 PVC	LF	10,525	\$ 48	\$ 505,200	\$ 65.00	\$ 684,125.00	\$ 39.00	\$ 410,475.00	\$ 46.75	\$ 492,043.75	\$ 45.00	\$ 473,625.00
8	4-inch Diameter Pipeline, Class 200 C900 PVC	LF	2,990	\$ 46	\$ 137,540	\$ 50.00	\$ 149,500.00	\$ 34.00	\$ 101,660.00	\$ 45.50	\$ 136,045.00	\$ 44.00	\$ 131,560.00
9	4-inch Diameter Pipeline, Class 150 C900 PVC	LF	5,840	\$ 44	\$ 256,960	\$ 48.00	\$ 280,320.00	\$ 33.00	\$ 192,720.00	\$ 44.50	\$ 259,880.00	\$ 43.00	\$ 251,120.00
10	8-inch Diameter Gate Valve Assembly	EA	3	\$ 1,450	\$ 4,350	\$ 1,500.00	\$ 4,500.00	\$ 1,600.00	\$ 4,800.00	\$ 1,320.00	\$ 3,960.00	\$ 1,400.00	\$ 4,200.00
11	6-inch Diameter Gate Valve Assembly	EA	32	\$ 1,150	\$ 36,800	\$ 1,100.00	\$ 35,200.00	\$ 1,300.00	\$ 41,600.00	\$ 1,060.00	\$ 33,920.00	\$ 1,100.00	\$ 35,200.00
12	4-inch Diameter Gate Valve Assembly	EA	14	\$ 1,000	\$ 14,000	\$ 1,000.00	\$ 14,000.00	\$ 1,150.00	\$ 16,100.00	\$ 940.00	\$ 13,160.00	\$ 950.00	\$ 13,300.00
13	Combination Air Valve Assembly	EA	19	\$ 2,300	\$ 43,700	\$ 1,700.00	\$ 32,300.00	\$ 2,300.00	\$ 43,700.00	\$ 3,000.00	\$ 57,000.00	\$ 2,000.00	\$ 38,000.00
14	Hydrant / Blowoff Assembly	EA	24	\$ 4,000	\$ 96,000	\$ 4,500.00	\$ 108,000.00	\$ 5,000.00	\$ 120,000.00	\$ 3,900.00	\$ 93,600.00	\$ 4,200.00	\$ 100,800.00
15	2-inch Blowoff Assembly	EA	5	\$ 2,000	\$ 10,000	\$ 2,000.00	\$ 10,000.00	\$ 2,000.00	\$ 10,000.00	\$ 2,800.00	\$ 14,000.00	\$ 2,200.00	\$ 11,000.00
16	Sample Station	EA	5	\$ 1,900	\$ 9,500	\$ 1,600.00	\$ 8,000.00	\$ 3,000.00	\$ 15,000.00	\$ 1,700.00	\$ 8,500.00	\$ 1,800.00	\$ 9,000.00
17	Single Water Service Assembly	EA	78	\$ 850	\$ 66,300	\$ 750.00	\$ 58,500.00	\$ 900.00	\$ 70,200.00	\$ 1,200.00	\$ 93,600.00	\$ 1,100.00	\$ 85,800.00
18	Double Water Service Assembly	EA	20	\$ 1,600	\$ 32,000	\$ 2,100.00	\$ 42,000.00	\$ 1,700.00	\$ 34,000.00	\$ 1,450.00	\$ 29,000.00	\$ 1,500.00	\$ 30,000.00
19	Triple Water Service Assembly	EA	5	\$ 2,500	\$ 12,500	\$ 6,200.00	\$ 31,000.00	\$ 2,800.00	\$ 14,000.00	\$ 2,000.00	\$ 10,000.00	\$ 2,300.00	\$ 11,500.00
20	Water Service Pressure Regulator Assembly	EA	92	\$ 400	\$ 36,800	\$ 150.00	\$ 13,800.00	\$ 250.00	\$ 23,000.00	\$ 210.00	\$ 19,320.00	\$ 200.00	\$ 18,400.00
21	Connection at Main for Future Water Service	EA	6	\$ 800	\$ 4,800	\$ 2,200.00	\$ 13,200.00	\$ 1,500.00	\$ 9,000.00	\$ 750.00	\$ 4,500.00	\$ 1,800.00	\$ 10,800.00
22	1-inch PE Water Service Lateral	LF	1,200	\$ 30	\$ 36,000	\$ 33.00	\$ 39,600.00	\$ 28.00	\$ 33,600.00	\$ 19.00	\$ 22,800.00	\$ 8.00	\$ 9,600.00
23	1.5-inch PE Water Service Lateral	LF	250	\$ 32	\$ 8,000	\$ 33.00	\$ 8,250.00	\$ 30.00	\$ 7,500.00	\$ 21.00	\$ 5,250.00	\$ 9.00	\$ 2,250.00
24	2-inch PE Water Service Lateral	LF	145	\$ 35	\$ 5,075	\$ 47.00	\$ 6,815.00	\$ 32.00	\$ 4,640.00	\$ 24.00	\$ 3,480.00	\$ 10.00	\$ 1,450.00
25	Pressure Reducing Station – Sheet C7	LS	1	\$ 27,000	\$ 27,000	\$ 26,500.00	\$ 26,500.00	\$ 45,000.00	\$ 45,000.00	\$ 36,254.00	\$ 36,254.00	\$ 29,000.00	\$ 29,000.00
26	Pressure Reducing Station – Sheet C13	LS	1	\$ 28,000	\$ 28,000	\$ 26,500.00	\$ 26,500.00	\$ 44,000.00	\$ 44,000.00	\$ 36,254.00	\$ 36,254.00	\$ 29,000.00	\$ 29,000.00
27	Pressure Reducing Station – Sheet C22	LS	1	\$ 27,000	\$ 27,000	\$ 26,500.00	\$ 26,500.00	\$ 42,000.00	\$ 42,000.00	\$ 36,254.00	\$ 36,254.00	\$ 29,000.00	\$ 29,000.00
28	Pressure Reducing Station – Sheet C23	LS	1	\$ 28,000	\$ 28,000	\$ 26,500.00	\$ 26,500.00	\$ 42,000.00	\$ 42,000.00	\$ 36,254.00	\$ 36,254.00	\$ 29,000.00	\$ 29,000.00
29	Pressure Relief Station	LS	1	\$ 12,000	\$ 12,000	\$ 12,000.00	\$ 12,000.00	\$ 26,000.00	\$ 26,000.00	\$ 10,750.00	\$ 10,750.00	\$ 11,000.00	\$ 11,000.00
30	Bollard	EA	80	\$ 250	\$ 20,000	\$ 300.00	\$ 24,000.00	\$ 400.00	\$ 32,000.00	\$ 220.00	\$ 17,600.00	\$ 240.00	\$ 19,200.00
31	Asphalt Concrete Replacement – County R/W	SF	7,200	\$ 8	\$ 57,600	\$ 4.75	\$ 34,200.00	\$ 7.00	\$ 50,400.00	\$ 9.00	\$ 64,800.00	\$ 6.50	\$ 46,800.00
32	Asphalt Concrete Replacement – Alt. A	SF	57,200	\$ 6	\$ 343,200	\$ 2.30	\$ 131,560.00	\$ 6.00	\$ 343,200.00	\$ 8.00	\$ 457,600.00	\$ 3.20	\$ 183,040.00
33	Asphalt Concrete Replacement – Alt. B	SF	228,750	\$ 3	\$ 686,250	\$ 2.10	\$ 480,375.00	\$ 1.50	\$ 343,125.00	\$ 2.50	\$ 571,875.00	\$ 2.30	\$ 526,125.00
34	Aggregate Base Surfacing	SF	91,200	\$ 1	\$ 91,200	\$ 0.85	\$ 77,520.00	\$ 0.75	\$ 68,400.00	\$ 0.90	\$ 82,080.00	\$ 0.60	\$ 54,720.00
35	Connection to Existing Piping – Sheet C9	LS	1	\$ 2,500	\$ 2,500	\$ 300.00	\$ 300.00	\$ 4,000.00	\$ 4,000.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00
36	Connection to Existing Piping – Sheet C10	LS	1	\$ 2,500	\$ 2,500	\$ 300.00	\$ 300.00	\$ 4,000.00	\$ 4,000.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00
37	Connection to Existing Piping – Sheet C13	LS	1	\$ 3,500	\$ 3,500	\$ 300.00	\$ 300.00	\$ 4,000.00	\$ 4,000.00	\$ 3,400.00	\$ 3,400.00	\$ 1,500.00	\$ 1,500.00
38	PVC Pipeline (Pipeline A – Sta. 82+20 to 117+20)	LF	3500	\$ 85	\$ 297,500	\$ 64.00	\$ 224,000.00	\$ 150,000.00	\$ 150,000.00	\$ 88.00	\$ 308,000.00	\$ 47.00	\$ 164,500.00
39	6" Ductile Iron Pipe w/ restrained joints (Pipeline B – Sta. 33+40 to 35+40)	LF	200	\$ 100	\$ 20,000	\$ 160.00	\$ 32,000.00	\$ 20,000.00	\$ 20,000.00	\$ 92.00	\$ 18,400.00	\$ 115.00	\$ 23,000.00
40	6" Ductile Iron Pipe w/ restrained joints (Pipeline J – Sta. 38+49 to 42+23)	LS	374	\$ 100	\$ 37,400	\$ 140.00	\$ 52,360.00	\$ 45,000.00	\$ 45,000.00	\$ 95.00	\$ 35,530.00	\$ 115.00	\$ 43,010.00
41	Gunsight Booster Pump Station Site Work	LS	1	\$ 35,000	\$ 35,000	\$ 13,750.00	\$ 13,750.00	\$ 15,000.00	\$ 15,000.00	\$ 38,000.00	\$ 38,000.00	\$ 48,000.00	\$ 48,000.00
42	Gunsight Booster Pump Station Building	LS	1	\$ 50,000	\$ 50,000	\$ 55,000.00	\$ 55,000.00	\$ 85,000.00	\$ 85,000.00	\$ 59,300.00	\$ 59,300.00	\$ 48,000.00	\$ 48,000.00
43	Gunsight Booster Pump Station Mechanical	LS	1	\$ 45,000	\$ 45,000	\$ 95,000.00	\$ 95,000.00	\$ 40,000.00	\$ 40,000.00	\$ 49,000.00	\$ 49,000.00	\$ 34,000.00	\$ 34,000.00
44	Gunsight Booster Pump Station Electrical and Instrumentation	LS	1	\$ 15,000	\$ 15,000	\$ 12,000.00	\$ 12,000.00	\$ 35,000.00	\$ 35,000.00	\$ 35,000.00	\$ 35,000.00	\$ 30,000.00	\$ 30,000.00
45	Standby Generator and Transfer Switch	LS	1	\$ 20,000	\$ 20,000	\$ 21,000.00	\$ 21,000.00	\$ 35,000.00	\$ 35,000.00	\$ 37,000.00	\$ 37,000.00	\$ 30,000.00	\$ 30,000.00
46	Stormwater Pollution Prevention Plan	LS	1	\$ 10,000	\$ 10,000	\$ 18,000.00	\$ 18,000.00	\$ 4,000.00	\$ 4,000.00	\$ 15,000.00	\$ 15,000.00	\$ 24,000.00	\$ 24,000.00
CONFIRMED BID TOTAL				\$ 3,929,685	\$ 3,929,685	\$ 3,776,685	\$ 3,776,685	\$ 3,255,420	\$ 3,255,420	\$ 3,993,948	\$ 3,993,948	\$ 3,227,775	\$ 3,227,775
				Engineer's Est.		Ford Construction		Mtn. Cascade		Moyle Excavation		Mozingo Construction	

BID TABULATION
WEST BIG HILL WATER DISTRIBUTION
ARRA PROJECT # 5510029-003

9/25/2009

PAGE 2 OF 2

Item No.	Item	Unit	Estimated Qty.	Preston Pipelines		Sierra Mtn. Construction		Spless Construction		Twain Harte Construction	
				Unit Cost	Total	Unit Cost	Total	Unit Cost	Total	Unit Cost	Total
1	Sheeting, Shoring & Bracing	LS	1	\$ 15,000.00	\$ 15,000.00	\$ 20,000.00	\$ 20,000.00	\$ 12,495.00	\$ 12,495.00	\$ 5,000.00	\$ 5,000.00
2	Mobilization and Demobilization	LS	1	\$ 150,000.00	\$ 150,000.00	\$ 150,000.00	\$ 150,000.00	\$ 210,000.00	\$ 210,000.00	\$ 80,000.00	\$ 80,000.00
3	Rock Excavation	CY	950	\$ 200.00	\$ 190,000.00	\$ 80.00	\$ 76,000.00	\$ 110.00	\$ 104,500.00	\$ 1.00	\$ 950.00
4	8-inch Diameter Pipeline, Class 200 C900 PVC	LF	1,300	\$ 65.00	\$ 84,500.00	\$ 46.00	\$ 59,800.00	\$ 81.00	\$ 105,300.00	\$ 62.00	\$ 80,600.00
5	8-inch Diameter Pipeline, Class 150 C900 PVC	LF	1,130	\$ 54.00	\$ 61,020.00	\$ 44.00	\$ 49,720.00	\$ 81.00	\$ 91,530.00	\$ 70.00	\$ 79,100.00
6	6-inch Diameter Pipeline, Class 200 C900 PVC	LF	7,555	\$ 38.00	\$ 287,090.00	\$ 38.00	\$ 287,090.00	\$ 79.00	\$ 596,845.00	\$ 60.00	\$ 453,300.00
7	6-inch Diameter Pipeline, Class 150 C900 PVC	LF	10,525	\$ 36.00	\$ 378,900.00	\$ 37.00	\$ 389,425.00	\$ 79.00	\$ 831,475.00	\$ 57.00	\$ 599,925.00
8	4-inch Diameter Pipeline, Class 200 C900 PVC	LF	2,990	\$ 34.00	\$ 101,660.00	\$ 33.00	\$ 98,670.00	\$ 63.00	\$ 188,370.00	\$ 62.00	\$ 185,380.00
9	4-inch Diameter Pipeline, Class 150 C900 PVC	LF	5,840	\$ 33.00	\$ 192,720.00	\$ 32.00	\$ 186,880.00	\$ 62.00	\$ 362,080.00	\$ 52.00	\$ 303,680.00
10	8-inch Diameter Gate Valve Assembly	EA	3	\$ 1,400.00	\$ 4,200.00	\$ 1,500.00	\$ 4,500.00	\$ 1,500.00	\$ 4,500.00	\$ 1,250.00	\$ 3,750.00
11	6-inch Diameter Gate Valve Assembly	EA	32	\$ 1,000.00	\$ 32,000.00	\$ 1,100.00	\$ 35,200.00	\$ 1,030.00	\$ 32,960.00	\$ 900.00	\$ 28,800.00
12	4-inch Diameter Gate Valve Assembly	EA	14	\$ 840.00	\$ 11,760.00	\$ 900.00	\$ 12,600.00	\$ 875.00	\$ 12,250.00	\$ 750.00	\$ 10,500.00
13	Combination Air Valve Assembly	EA	19	\$ 2,500.00	\$ 47,500.00	\$ 1,600.00	\$ 30,400.00	\$ 1,612.00	\$ 30,628.00	\$ 1,400.00	\$ 26,600.00
14	Hydrant / Blowoff Assembly	EA	24	\$ 4,500.00	\$ 108,000.00	\$ 3,800.00	\$ 91,200.00	\$ 3,915.00	\$ 93,960.00	\$ 3,600.00	\$ 86,400.00
15	2-inch Blowoff Assembly	EA	5	\$ 1,600.00	\$ 8,000.00	\$ 1,600.00	\$ 8,000.00	\$ 1,530.00	\$ 7,650.00	\$ 1,100.00	\$ 5,500.00
16	Sample Station	EA	5	\$ 4,500.00	\$ 22,500.00	\$ 1,800.00	\$ 9,000.00	\$ 1,376.00	\$ 6,880.00	\$ 1,100.00	\$ 5,500.00
17	Single Water Service Assembly	EA	78	\$ 1,000.00	\$ 78,000.00	\$ 650.00	\$ 50,700.00	\$ 605.00	\$ 47,190.00	\$ 450.00	\$ 35,100.00
18	Double Water Service Assembly	EA	20	\$ 1,700.00	\$ 34,000.00	\$ 1,100.00	\$ 22,000.00	\$ 1,308.00	\$ 26,160.00	\$ 850.00	\$ 17,000.00
19	Triple Water Service Assembly	EA	5	\$ 2,600.00	\$ 13,000.00	\$ 2,000.00	\$ 10,000.00	\$ 1,890.00	\$ 9,450.00	\$ 1,600.00	\$ 8,000.00
20	Water Service Pressure Regulator Assembly	EA	92	\$ 600.00	\$ 55,200.00	\$ 450.00	\$ 41,400.00	\$ 520.00	\$ 47,840.00	\$ 250.00	\$ 23,000.00
21	Connection at Main for Future Water Service	EA	6	\$ 1,000.00	\$ 6,000.00	\$ 700.00	\$ 4,200.00	\$ 770.00	\$ 4,620.00	\$ 800.00	\$ 4,800.00
22	1-inch PE Water Service Lateral	LF	1,200	\$ 23.00	\$ 27,600.00	\$ 20.00	\$ 24,000.00	\$ 21.00	\$ 25,200.00	\$ 33.00	\$ 39,600.00
23	1.5-inch PE Water Service Lateral	LF	250	\$ 26.00	\$ 6,500.00	\$ 20.00	\$ 5,000.00	\$ 21.00	\$ 5,250.00	\$ 34.00	\$ 8,500.00
24	2-inch PE Water Service Lateral	LF	145	\$ 25.00	\$ 3,625.00	\$ 20.00	\$ 2,900.00	\$ 22.00	\$ 3,190.00	\$ 34.00	\$ 4,930.00
25	Pressure Reducing Station – Sheet C7	LS	1	\$ 50,000.00	\$ 50,000.00	\$ 26,000.00	\$ 26,000.00	\$ 27,216.00	\$ 27,216.00	\$ 25,000.00	\$ 25,000.00
26	Pressure Reducing Station – Sheet C13	LS	1	\$ 50,000.00	\$ 50,000.00	\$ 26,000.00	\$ 26,000.00	\$ 27,216.00	\$ 27,216.00	\$ 26,000.00	\$ 26,000.00
27	Pressure Reducing Station – Sheet C22	LS	1	\$ 50,000.00	\$ 50,000.00	\$ 26,000.00	\$ 26,000.00	\$ 27,216.00	\$ 27,216.00	\$ 26,000.00	\$ 26,000.00
28	Pressure Reducing Station – Sheet C23	LS	1	\$ 50,000.00	\$ 50,000.00	\$ 26,000.00	\$ 26,000.00	\$ 27,000.00	\$ 27,000.00	\$ 26,000.00	\$ 26,000.00
29	Pressure Relief Station	LS	1	\$ 15,000.00	\$ 15,000.00	\$ 10,000.00	\$ 10,000.00	\$ 13,500.00	\$ 13,500.00	\$ 9,800.00	\$ 9,800.00
30	Bollard	EA	80	\$ 500.00	\$ 40,000.00	\$ 220.00	\$ 17,600.00	\$ 275.00	\$ 22,000.00	\$ 220.00	\$ 17,600.00
31	Asphalt Concrete Replacement – County R/W	SF	7,200	\$ 5.00	\$ 36,000.00	\$ 5.00	\$ 36,000.00	\$ 5.00	\$ 36,000.00	\$ 10.00	\$ 72,000.00
32	Asphalt Concrete Replacement – Alt. A	SF	57,200	\$ 5.00	\$ 286,000.00	\$ 3.50	\$ 200,200.00	\$ 3.65	\$ 208,780.00	\$ 4.00	\$ 228,800.00
33	Asphalt Concrete Replacement – Alt. B	SF	228,750	\$ 3.00	\$ 686,250.00	\$ 2.90	\$ 663,375.00	\$ 3.10	\$ 709,125.00	\$ 2.00	\$ 457,500.00
34	Aggregate Base Surfacing	SF	91,200	\$ 1.00	\$ 91,200.00	\$ 0.95	\$ 86,640.00	\$ 0.47	\$ 42,864.00	\$ 0.80	\$ 72,960.00
35	Connection to Existing Piping – Sheet C9	LS	1	\$ 6,000.00	\$ 6,000.00	\$ 750.00	\$ 750.00	\$ 1,950.00	\$ 1,950.00	\$ 1,000.00	\$ 1,000.00
36	Connection to Existing Piping – Sheet C10	LS	1	\$ 6,000.00	\$ 6,000.00	\$ 750.00	\$ 750.00	\$ 1,950.00	\$ 1,950.00	\$ 1,000.00	\$ 1,000.00
37	Connection to Existing Piping – Sheet C13	LS	1	\$ 6,000.00	\$ 6,000.00	\$ 750.00	\$ 750.00	\$ 3,200.00	\$ 3,200.00	\$ 1,000.00	\$ 1,000.00
38	PVC Pipeline (Pipeline A – Sta. 82+20 to 117+20) or ductile iron pipe w/ restrained joints	LF	3500	\$ 33.00	\$ 115,500.00	\$ 55.00	\$ 192,500.00	\$ 78.00	\$ 273,000.00	\$ 85.00	\$ 297,500.00
39	(Pipeline B – Sta. 33+40 to 35+40) or ductile iron pipe w/ restrained joints	LF	200	\$ 105.00	\$ 21,000.00	\$ 95.00	\$ 19,000.00	\$ 185.00	\$ 37,000.00	\$ 161.00	\$ 32,200.00
40	(Pipeline J – Sta. 38+49 to 42+23)	LS	374	\$ 70.00	\$ 26,180.00	\$ 95.00	\$ 35,530.00	\$ 152.00	\$ 56,848.00	\$ 142.00	\$ 53,108.00
41	Gunsight Booster Pump Station Site Work	LS	1	\$ 18,000.00	\$ 18,000.00	\$ 40,000.00	\$ 40,000.00	\$ 65,400.00	\$ 65,400.00	\$ 14,000.00	\$ 14,000.00
42	Gunsight Booster Pump Station Building	LS	1	\$ 38,000.00	\$ 38,000.00	\$ 60,000.00	\$ 60,000.00	\$ 69,300.00	\$ 69,300.00	\$ 54,000.00	\$ 54,000.00
43	Gunsight Booster Pump Station Mechanical	LS	1	\$ 55,000.00	\$ 55,000.00	\$ 50,000.00	\$ 50,000.00	\$ 55,900.00	\$ 55,900.00	\$ 44,000.00	\$ 44,000.00
44	Gunsight Booster Pump Station Electrical and Instrumentation	LS	1	\$ 30,000.00	\$ 30,000.00	\$ 18,000.00	\$ 18,000.00	\$ 34,700.00	\$ 34,700.00	\$ 18,000.00	\$ 18,000.00
45	Standby Generator and Transfer Switch	LS	1	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 35,000.00	\$ 35,000.00	\$ 27,000.00	\$ 27,000.00
46	Stormwater Pollution Prevention Plan	LS	1	\$ 30,500.00	\$ 30,500.00	\$ 10,000.00	\$ 10,000.00	\$ 42,400.00	\$ 42,400.00	\$ 5,000.00	\$ 5,000.00
				\$ 3,655,405		\$ 3,243,780		\$ 4,677,888		\$ 3,605,383	
				Preston Pipelines		Sierra Mtn. Construction		Spless Construction		Twain Harte Construction	